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ADDENDUM TWO 
REVISIONS TO THE RFP 

 
Date:  April 6, 2016 
 
To:  All Bidders  
 
From:  Todd Baustert, Buyer 

Nebraska Department of Health and Human Services, Division of Medicaid and Long-Term Care 
 
RE: Addendum for Request for Proposal Number 2016-LTSSZ1 

 
  

The following is hereby amended: 
 
 

Document Section Change From: Change To: 

RFP Request for Proposal for 
Contractual Services 
Form – Procurement 
Contact 

Procurement Contact:  Julie 
Gillmor 

Procurement Contact:  Todd 
Baustert 

RFP Request for Proposal for 
Contractual Services 
Form 

RETURN TO: 
DHHS-MLTC Attn: Julie Gillmor 

RETURN TO: 
DHHS-MLTC Attn: Todd 
Baustert 

RFP II.A  Procuring Office and 
Contact Person 

Name: Julie Gillmor Name: Todd Baustert 

RFP II.E Written Questions and 
Answers 

Questions may also be sent by 
facsimile to (402) 742-1155, but 
must include a cover sheet 
clearly indicating that the 
transmission is to the attention 
of Julie Gillmor, Buyer, showing 
the total number of pages 
transmitted, and clearly marked 
“RFP Number 2016-LTSSZ1; 
LTSS Redesign Consultation 
Questions.” 

Questions may also be sent 
by facsimile to (402) 742-
1155, but must include a 
cover sheet clearly 
indicating that the 
transmission is to the 
attention of Todd Baustert, 
Buyer, showing the total 
number of pages 
transmitted, and clearly 
marked “RFP Number 2016-
LTSSZ1; LTSS Redesign 
Consultation Questions.” 

RFP V.A Technical Proposal 
Requirements 

Corporate overview, as 
described in V.A.3; 

Corporate overview, as 
described in V.A.2; 

RFP IV.C.4 Implementation of 
Redesign Plan 

The consultant should include 
implementation tasks in its 
technical and cost proposals. 
MLTC reserves the right to 
award or not award this portion 
of the scope of work. 

The consultant should 
include implementation 
tasks in its technical 
proposal.  
 
MLTC reserves the right to 
award or not award this 
portion of the scope of work. 
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Should MLTC choose to 
award this portion of the 
scope of work, the role of 
the consultant during this 
phase will be to augment 
MLTC staff implementing 
the redesign plan. 
 
MLTC will request and 
approve Contractor 
resources at a specific staff 
level based upon assigned 
task(s).   
 
Contractor compensation for 
the implementation phase 
will be based on the hourly 
rate identified in the bidder’s 
response to V.B.1.b. 
 
 

RFP III.II Invoices Invoices for payments must be 
submitted by the Contractor to 
the agency requesting the 
services with sufficient detail to 
support payment. Invoices must 
classify the contract deliverable 
(per IV.F Deliverables) 
associated with each expense. 
Invoices are to be submitted no 
later than 30 calendar days 
following MLTC’s approval of 
deliverable(s).  A final invoice 
must be submitted within 30 
days of the last day of the 
contract period. 

Invoices for payments must 
be submitted by the 
Contractor to the agency 
requesting the services with 
sufficient detail to support 
payment. Invoices must 
classify the contract 
deliverable (per IV.F 
Deliverables) associated 
with each expense. Invoices 
are to be submitted no later 
than 30 calendar days 
following MLTC’s approval 
of deliverable(s). 
 
Should the State decide to 
award the scope of work in 
IV.C.4, the Contractor shall 
invoice DHHS monthly for 
actual hours worked on the 
5th of the month following 
the month the work 
occurred.  Invoices must 
provide at a detailed level, 
the work produced by 
individual personnel and the 
hours worked. 
 
All invoices submitted for 
deliverables other than work 
conducted within IV.C.4 
must follow the 
requirements set forth in the 
first paragraph of Section 
III.II. 
 
A final invoice must be 
submitted within 30 days of 
the last day of the contract 
period. 

RFP IV.C.2.b  The consultant must facilitate 
community meetings and focus 
groups statewide, develop 
presentation and educational 
materials for these meetings, 

The consultant must 
facilitate community 
meetings and focus groups 
statewide, develop 
presentation and 
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prepare and conduct brief 
participant surveys, and provide 
MLTC with a summary report of 
the stakeholder engagement 
process. At a minimum, 
stakeholder meetings must be 
held in Fremont, Gering, Grand 
Island, Hastings, 
Kearney, Lincoln, Norfolk, North 
Platte, and Omaha. At least two 
meetings must be held in these 
locations, one during business 
hours and one in the evening. 
Additional meetings may be 
held at the consultant’s 
discretion, but at least these 18 
sessions must occur. The 
stakeholder groups that must 
be represented include 
individuals receiving LTSS and 
family members/informal 
caregivers, and providers of 
community-based and 
institutional LTSS. Meetings 
must be held in accessible 
locations. The consultant may 
provide the capability for web-
enabled participation, but 
meetings must be held in 
person. 

educational materials for 
these meetings, prepare 
and conduct brief participant 
surveys, and provide MLTC 
with a minimum of two 
summary reports of the 
stakeholder engagement 
process. 
 
The initial report should 
summarize stakeholder 
engagement prior to the 
assessment of Nebraska’s 
LTSS delivery system with 
preliminary 
recommendations. 
 
The second report should 
summarize stakeholder 
engagement and feedback 
to the draft redesign plan.  
 
In order to produce the initial 
stakeholder engagement 
report, a minimum of 18 
stakeholder meetings must 
be held in Fremont, Gering, 
Grand Island, Hastings, 
Kearney, Lincoln, Norfolk, 
North Platte, and Omaha. At 
least two meetings must be 
held in each of these 
locations, one during 
business hours and one in 
the evening. 
 
 In order to produce the 
stakeholder engagement 
report summarizing 
stakeholder feedback to the 
draft redesign plan, a 
minimum of 18 stakeholder 
meetings must be held in 
Fremont, Gering, Grand 
Island, Hastings, Kearney, 
Lincoln, Norfolk, North 
Platte, and Omaha. At least 
two meetings must be held 
in each of these locations, 
one during business hours 
and one in the evening. 
 
 
The stakeholder groups that 
must be represented include 
individuals receiving LTSS 
and family 
members/informal 
caregivers, and providers of 
community-based and 
institutional LTSS. Meetings 
must be held in accessible 
locations. The consultant 
may provide the capability 
for web-enabled 
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participation, but meetings 
must be held in person. 
 
Additional meetings may be 
held at the consultant’s 
discretion, but at least these 
36 sessions must occur.  

Attachment 2   Attachment 2 is replaced 
with Attachment 4 
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RFP section IV.F Deliverables is hereby amended as follows: 

 
Deliverable Due Date 

Final project work plan 15 business days after contract start date 

Stakeholder engagement plan for Research, Delivery 
System Assessment, and Preliminary Recommendations 

30 calendar days after contract start date 

Stakeholder meeting presentation materials for Research, 
Delivery System Assessment, and Preliminary 
Recommendations 

30 calendar days after contract start date 

Completion of stakeholder meetings prior to completing the 
assessment of Nebraska’s LTSS delivery system with 
preliminary recommendations 

60 calendar days after contract start date 

Summary report of stakeholder engagement prior to 
completing the assessment of Nebraska’s LTSS delivery 
system with preliminary recommendations 

75 calendar days after contract start date 

Assessment of Nebraska’s LTSS service delivery system 
with preliminary recommendations 

90 calendar days after contract start date 

Draft redesign plan 6 months after contract start date 

Stakeholder engagement plan for soliciting feedback to 
draft redesign plan 

8 months after contract start date 

Stakeholder meeting presentation materials for soliciting 
feedback to draft redesign plan 

8 months after contract start date 

Completion of stakeholder meetings for soliciting feedback 
to draft redesign plan  

10 months after contract start date 

Summary report of stakeholder engagement following the 
draft redesign plan 

15 calendar days following final stakeholder 
engagement meeting 

Final redesign plan 12 months after contract start date 

Status reports 15 calendar days after end of month 

 


